
Item

Materials

Services

Required Bonds

TOTAL

Earliest Start Date

Total Calendar Days to 
Complete

Alternate 1 - After Hours

Alternate 1 - Bond Fee

Alternate 1 - Additional 
Days to Complete Work

GRAND TOTAL 
(including Alt 1) 8,056,839.00$              8,463,953.00$              9,030,045.00$              

9,030,045.00$                 13,130,800.00$               7,659,290.00$              8,426,032.00$                 

390,641.00$                 37,676.00$                      no cost 167,227.00$                    

none

no cost 1,128.00$                        

none 60 days

817,954.00$                 

125,441.00$                 

13,299,155.00$            

5/22/2023 1/10/2023 6/1/2023 11/1/2023

70 Days 340 days from NTP 65 Days 180 Days

6,908.00$                     

none

71,629.00$                      

1,893,169.00$                 

245.00$                           

2,309,811.00$                 1,844,396.00$                 

89,406.00$                      28,180.00$                      

 Haynes-Humphrey
Carrollton, TX

HUB - Yes 

Price

 Bernhard MCC, LLC
Irving, TX
HUB - No 

6,630,828.00$                 

Price

 Endur Contractors, 
LLC

Fort Worth, TX
HUB - Yes 

 Infinity Contractors 
International LTD.

Fort Worth, TX
HUB - No 

RFB 2023-028 Replace Rooftop Multi-Zone Units

11,258,224.00$               

Price Price

6,715,895.00$              6,461,234.00$                 

Award
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